
Errata 1.0 
 

August 24, 2011 ‐ Errata for Delta Risk Management Strategies (DRMS) Phase 2 
 
 
Section 8, Building Block 1.6: Armored “Pathway” (Through‐Delta Conveyance) 
Errata Item 1.1: Replace Table 8‐4 Cost Estimate for Building Block 1.6, Armored “Pathway” 
(Through‐Delta Conveyance), 15,000 cfs 
Description of corrections: The unit prices on line items 4 and 5 have been updated and a footnote 
has been added. 
 
Section 13, Building Block 3.1: Suisun Marsh Tidal Wetland Restoration and Managed Wetland 
Enhancements 
Errata Item 1.2: Replace Table 13‐5, Target Acreages for Tidal Restoration 
Description of corrections: Rows 3 and 4 (Region 3 and Region 4) were updated. The total in 
column 1 (Total Area in Region) was updated. 
 
Section 13, Building Block 3.1: Suisun Marsh Tidal Wetland Restoration and Managed Wetland 
Enhancements 
Errata Item 1.3: Replace Table 13C‐1, Levee Breach Cost Calculations 
Description of corrections: The unit cost has been updated in the fifth column heading (“Upgraded 
Levee Cost”) of the sub‐table titled “Levee Costs for Conceptual Restoration Areas.” 
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Table 8-4 Cost Estimate for Building Block 1.6, Armored “Pathway” 
(Through-Delta Conveyance), 15,000 cfs 

Item Description Quantity Unit Unit Price Total 
1 Intake Facility 1 LS $200M $200M 

2 Dredging 57.5 Mile $4M $230M 

3 Bridges 2 EA $10M $20M 

4 Setback Levees1 115 Mile $20.3M2 $2.33B 

5 Riparian Benches & Plantings 115 Mile $2.8M $324M 

6 Barrier Gates 7 EA $20M $140M 

    Subtotal $3.24B 

 Mobilization/Demobilization 5%   $162M 

    Subtotal $3.40B 

 Eng., Admin., Legal, CM 30%   $1.02B 

    Subtotal $4.43B 

 Contingency 30%   $1.33B 

    Total1 $5.76B 

 1Approximately 90 percent of the cost is for seismic-resistant setback levees. 
2The unit price shown is a weighted average. Actual costs range from $19M to $38M based on depth of peat.    

  

B = billion 
cfs = cubic feet per second 
CM = construction management 
EA = each 
LS = lump sum 
M = million 
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Table 13-5 Target Acreages for Tidal Restoration  

Planning 
Region 

Total Area in 
Region 
(acres) 

Minimum 
Restoration 

Target 
(acres) 

Midpoint 
Restoration 

Target 
(acres)*  

Maximum 
Restoration 

Target 
(acres) 

Region 1 17,721 500 1,375 2,250 

Region 2 16,165 460 1,265 2,070 

Region 3 6,662 180 495 810 

Region 4 35,841 860 2,365 3,870 

Total 76,389 2,000 5,500 9,000 

* Minimum and maximum restoration targets based on alternatives presented in the Habitat 
Management, Preservation, and Restoration Plan for Suisun Marsh (SMCG in preparation). The 
midpoint restoration target was calculated by URS to facilitate the conceptual-level analyses presented 
in this report. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Appendix 13C 
Cost Calculations 
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Table 13C-1 
Levee Breach Cost Calculations 
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